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CITY OF NEWTON, MASSACHUSETTS 

 
PURCHASING DEPARTMENT 

purchasing@newtonma.gov  
Fax (617) 796-1227 

 
 December 15, 2011 

 
ADDENDUM #2 

 
 

INVITATION FOR BID #12-32 
LOWER FALLS COMMUNITY CENTER IMPROVEMENTS 

THIS ADDENDUM IS TO: Answer the following Questions: and consists of 10 pages including 3 
attachments (SKA-01, SKA-02 and the window materials sampling and test results) 

 
Q1.  Storage for salvage Materials? Does LFCC provides any space? (mats, doors, etc). 

A1.  The phasing plan limits the scope of work to a single classroom at any period so the 
storage for salvage materials can be down within each classroom under repair and the door 
will be reinstalled at the completion of the classroom.  Likewise, when work takes place 
within the gymnasium and the office areas, materials to be reinstalled can be stored in the 
limited work area within those areas. 

 
Q2.  Is there any exterior space allocated for Dumpsters, Trailers, etc? 

  A2.  Space will be allowed for dumpsters and trailers.  Locations on site to be determined.  
 

Q3. Remove and dispose of existing shades. Provide new ones. Please confirm. 
  A3.  Yes, remove and dispose and provide new.  See Demolition Note #3 on Drawing D2 and  
  window general Note #1 on Drawing A3 and specification Section  12 24 00 – Window Shades. 
 

Q4.  Detail 14/A5 mentioned does not exist. You mean 14/A3. Please confirm. 
  A4.  Reference should be 14/A3 
 

Q5.  Gymnasium: Items are fixed on interior of perimeter walls where we insulate. How do we proceed? 
Remove and reinstall or other? Please Clarify. 

A5.  Remove and store the two existing basketball back boards and supports and store in a 
safe place on site.  Backboards are to be re-installed in same mounting locations and shall be 
the same distance from the foul lines when set on face of new wall. Refer to SK-01 for 
additional information.  Remove the existing motion sensor at South-East corner and re-
install in the same location when the new wall is completed.  Remove existing emergency 
lights/cage at the East and West walls.  Provide solid blocking for re-installation of light and 
cage at West wall only. Remove and discard clock and cage on the East wall. Remove 
emergency exit signs on the East and West ends of the north wall and the existing fire alarm 
pull and strobe are to be removed and rewired if required in order to install at new location. 
Only one illuminated exit sign is to be reinstalled above the new exit door.  Refer to SK-02 for 
additional information.  Terminate abandoned feeds from exit sign and clock at North-East 
corner of gymnasium and emergency light at East wall per City of Newton Wiring 
Department requirements.  At two existing outlets on East & West walls, install workbox 
extenders in order for the existing outlets to be flush with the new finished wall surfaces.   
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Q6.  Section 024100 – Demolition, 1.02B3. Notes the Caulking and glazing have asbestos. Is there a report 
available? Also to confirm, is the owner contracting with a Hygienist. 

  A6.  Universal Environmental did perform sampling and testing.  The results of the sampling  
is attached to this addendum.  The Owner will be responsible for contracting a Hygenist to                     
perform monitoring services during construction. 

 
Q7.  Section 037300 – Concrete Repair as the spec is written the GC owns all repairs found below the 
grade after this foundation is exposed. As of today the plan only identifies three locations to have repairs. 
After walking the site there are many more areas visible. Most tops of wall where the window systems rests 
is in bad shape with many visible cracking. As it stands right now a GC would cover the entire surface to 
cover the unknown scope of work. It is our recommendation that the owner should set an allowance of 
repairs to be done beyond what is noted on the drawings. This way you will have control of the cost and set 
every Bidder on the same playing field. With the intent that any work above would be negotiated. The 
owner then would have less headache and better control over the issue. 

  A7.  Clarification:  Any visible damaged concrete foundation is to be repaired under the base  
bid, including the locations noted as well as the sills at the top of the foundation walls where  
the existing windows are set.  Each bidder is directed to carry and allowance of $ 5,000 in 
their bids to cover the costs for repairs to any additional concrete work that is required if it is 
revealed during excavation.  The contract amount will be adjusted up or down depending on 
whether more or less work is required under the allowance. 

 
Q8.  The New Door and Frame being asked for shows not dimensions. The Demo drawing notes the RO to 
be 3’-3” is this correct and height to match the existing? 

  A8.  Rough opening of demolition should be sized to allow for a new 3’-0” x 6’-10” door and  
  frame.  Refer to detail 18 & 19 on A3.  
 

Q9.  Please provide clarification as to who will be responsible for securing the fire alarm system during 
construction and what procedures need to be followed to do so. 

  A9.  The Fire Department has indicated that it is required that fire protection of some form  
remain throughout construction.  GC shall provide heat detectors in place of the existing 
smoke detectors where applicable within the space where work is being done.  This process 
will require that GC hire a licensed electrician to coordinate with the fire department wire 
division, as they serve as the authorized service company for this property.  The electrician 
shall submit a plan to maintain protection and secure a permit from the fire department.  
Once the construction is completed the original smoke detectors shall be reinstalled. 

 
Q10.  Will a staging area be set aside for the contractor to store things such as a dumpster, storage 
container and mobile tool vehicle. 

  A10.  See Q2, A2 
 

Q11.  Was ACM Report done to identify ACM materials? This report should be provided in order to 
accurately price ACM removal work. A specific area would be caulking at aluminum window walls may or 
may not be ACM. 

  A11.  See Q6, A6 
  

Q12.  Please provide a bid quantity for concrete foundation spall repair area.  Drawings only identify area 
at NE corner of Gym and two areas at Elev 1/D2 on D1 

  A12.  See Q7, A7.  Refer to Detail 8/A5. 
  

Q13.  D1 West side of Classroom 1  and crosshatch area referenced to General Note on A1 indicate work 
noted in General Note; however Section 2A/A4 for this area does note show this work.  Which is correct? 

  A13.  See wall section 1/A4 and detail 1/A5 for more information. 
  

Q14.  At Gym nothing is shown for remove/reinstall of basketball backboards, emergency lighting, 
clock/intercoms?, or electric receptacles at wall pads.  Is this work by others? 

  A14.  See attached SK.01 also Q.5, A5 in this addendum. 
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CHANGES TO THE DRAWINGS: 
 
Item 1.01. Drawing D1.  Classroom 1 - At the west wall, add the following note: “Carefully remove and 

store the existing tackboards.  The tackboards are to be reinstalled”.  
 

Item 1.02. Drawing D1. Classroom 2- At the east wall, add the following note: “Carefully remove and store 
the existing tackboards.  The tackboards are to be reinstalled”. 

 
Item 1.03. Drawing D2.  Demolition notes: Delete Note #4 in its entirety and replace with the following 

note:  “4.  Remove and deliver existing air conditioning units to Owner”.  The Owner shall be 
responsible for storage. 

 
Item 1.04. Drawing D2. Elevation 3/D2- Delete the door opening dimensions and add the following note:  

“Provide a new  rough opening to accommodate a new 3’-0” x 6’-8” door and frame.” 
 

Item 1.05. Drawings D2 and A2.  Change all Elevation scale references from: “¼” = 1’-0” ”, to: “1/8” = 1’-
0”.”  

 
Item 1.06. Drawing A1. Classroom 1 – At the west wall, indicate the existing tackboards to be reinstalled.  

Provide blocking, if required, in the new stud partition.   
 

Item 1.07. Drawing A1. Classroom 1 – At the east wall, indicate the existing tackboards to be reinstalled.  
Provide blocking, if required, in the new stud partition.   

 
Item 1.08. Drawing A1. Classroom-3- Delete the new duplex outlet closest to exterior door.  Change the 

quantity in the note referring to new duplex outlets from: “4”, to: “3”. 
 
Item 1.09. Drawing A1. Gymnasium- Exterior elevation symbol clarification. Elevation symbols located on 

the North wall at new sidewalk. Symbol facing West should read as “5/A2”.  Symbol facing East 
should read as “4/A2”. 

 
Item 1.10. Drawing A2. West Elevation 1/A2- Continue cross hatching, depicting excavation and insulation 

below grade, to the South end of the building.  
 
Item 1.11. Drawing A3.  Detail #18- Remove “FIXED WINDOW TO ENTRANCE” below detail title.  
 
Item 1.12. Drawing A3.  Add Detail #19 title symbol between Detail #18 and Detail #20. Detail Title shall 

be “DOOR JAMB”  
 
Item 1.13. Drawing A3.  Detail #20- Remove “FIXED WINDOW TO ENTRANCE” below detail title. 
 
Item 1.14. Drawing A4. Wall Section 5/A4.  Change enlarged detail reference from: “14/A5”, to: “14/A3”. 
 
All other terms and conditions of this bid remain unchanged. 
 

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM. 
 
Thank you. 

 
 
Rositha Durham 
Chief Procurement Officer 
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